



NOTICE TO PROCEED

DATE: October 21, 2022
TO: Veolia
PROJECT: I-25-E-URG, Eastmoor Sewer Line

The City of Moore has considered the budget submitted by you for the above referenced project.

You are hereby notified the budget has been accepted in the amount of \$425,685.00.

The project will be completed by January 31, 2022.

You are required to return an acknowledged copy of Notice to Proceed to the City of Moore.

Dated this 21st day of October 2022.

By: Kahley Gilbert
Kahley Gilbert, Project-Grants Manager

ACCEPTANCE OF NOTICE

Receipt of the foregoing Notice to Proceed is hereby acknowledge by Robert Pistole,
this 21st day of October, 2022.

By: Robert Pistole

Title: Project Manager



Quote

Date: 09/09/22

Project: Eastmoor 8" Sewer Line Rehab

Project Description: The work is generally described as follows – provide labor and material for 300 LF of Sanitary Sewer Pipe Bursting, installation of 108-Fusible Saddles, 1080 LF of 4" PVC Sanitary Sewer Service Pipe and 250 LF of Temporary Silt Fencing, rehabilitation of 14-Manholes w/ Strong Seal and 50 VF of additional Vertical Footage, 3000 LF of Pre/Post CCTV Inspection of Sanitary Sewer Main, and all other work associated with installation, such as mobilization, clearing & grubbing, and 2900 SY of sodding.

Item Description	Units	Quantity	Unit Price	Subtotal
Pipe Burst Existing 8" VCP Sanitary Sewer Main & Replace w/ 8" HDPE	LF	3000	\$ 93.75	\$ 281,250.00
8" x 4" Fusible Saddle	EA	108	\$ 500.00	\$ 54,000.00
4" SCH 40 PVC Sanitary Sewer Service Pipe	LF	1080	\$ 23.50	\$ 25,380.00
Manhole Rehabilitation w/ Strong Seal MS-2C (0-6")	EA	14	\$ 1,550.00	\$ 21,700.00
Additional Vertical Footage Manhole Rehab (+6")	VF	50	\$ 135.00	\$ 6,750.00
Pre & Post CCTV Inspection of Sanitary Sewer Main	LF	3000	\$ 7.00	\$ 21,000.00
Temporary Silt Fence	LF	250	\$ 4.50	\$ 1,125.00
Sewer Flow Control	LS	1	\$ 1,200.00	\$ 1,200.00
Mobilization	LS	1	\$ 550.00	\$ 550.00
Clearing & Grubbing	LS	1	\$ 550.00	\$ 550.00
Solid Slab Sodding	SY	2900	\$ 4.20	\$ 12,180.00
Sanitary Sewer Subtotal	****	*****	*****	\$ 425,685.00

Robert Pistole, Project Manager
 Veolia Water North America
 4000 S. Service Road; Moore, Oklahoma 73160
 Tel: 405-793-5080 * Fax: 405-793-5094